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PART 1 - THE SCHEDULE

SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 TYPE OF CONTRACT

The Government anticipates award of a Indefinite Delivery/Indefinite Quantity (ID/IQ) contract resulting from this
solicitation. The contract will have a 24 month base period plus two 18 month Award Term periods if earned for a
maximum potential period of performance of five (5) years.

Work to be performed under the contract shall be specified in task orders issued pursuant to the procedures
described in the Section G clause, “Ordering—By Designated Ordering Officers.”

Performance based task orders may be issued under the contract as described in the section H clause, “Performance
Based Task Orders.” Fixed price task orders may also be ordered under this contract, if the work to be performed is
conducive to pre-negotiated fixed pricing and it is determined to be in the best interest of the Government to do so.

B.2 MOBILIZATION

The Government’s intent is to allow a contract mobilization period of a minimum of thirty (30) calendar days
between the contract award date and the contract start date. Therefore, the contractor shall be fully staffed and
operational, ready to accept work from EPA at the end of the 30 day mobilization period. During this time period,
any ongoing work from the predecessor contract will be transitioned to this contract. The costs for mobilization shall
be included in the fully loaded fixed rate.

B.3 FIXED RATES FOR SERVICES - INDEFINITE DELIVERY/INDEFINITE QUANTITY
CONTRACT (EPAAR 1552.216-73) (APR 1984) DEVIATION (AUG 1987)

The following fixed rates, inclusive of all indirect costs and profit, shall apply for the duration of the contract. The
contractor shall propose separate labor categories for the Core Response Team, Non-Field Labor, Level A Field
Labor, and Non-Level A Field Labor as necessary to perform the requirements in the Statement of Work.

ODC’s under this contract include fixed rate equipment, travel, subcomiracting, and miscellaneous ODC’s,such as,
specialized labor and non-routine equipment. The estimated total amount for Other Direct Costs and General &
Administrative (G&A) costs (if applicable)} allowable under this contract is the sum of these CLINS, including the
estimated General & Administrative (G&A)/Material Handling (MH) costs. The CLIN for Fixed Rate Equipment is
expressly for the equipment listed in the Equipment Schedule of this section. Equipment will only be reimbursed
when it is actually used at a job site or in response to technical direction given notice to proceed. Non-routine
equipment is equipment not listed in the Equipment Schedule and shall be charged to the CLIN for Other Direct
Costs. Non-routine equipment charges must be approved in advance by the Contracting Officer, The distribution as
shown below is for estimating purposes only.

I. BASE PERIOD (Months 1-24)
a. LABOR SCHEDULE
For comparison purposes, please propose the labor hour distribution based upon a total of 130,000 hours for the base

period. These hours are for evaluation purposes only and do not guarantee a number of hours on this contract. All
labor rates shall be rounded to the nearest penny.
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b. OTHER DIRECT COSTS

¢. EQUIPMENT

The fixed rates for equipment found below in the cost/price schedule are inclusive of all expenses, including, but not
limited to, maintenance and calibration, overhead, general and administrative expenses and profit.

Once mobilized, the Contractor may elect to substitute identical equipment types for what is already on site.
However, EPA will not pay any associated mobilization charges for any such item(s).
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II. Award Term 1 (Months 25-42)

a. LABOR SCHEDULE
For comparison purposes, please propose the labor hour distribution based upon a total of 97,000 hours for award

term 1. These hours are for evaluation purposes only and do not guarantee a number of hours on this contract. All
labor rates shall be rounded to the nearest penny.
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b. OTHER DIRECT COSTS

Schedule for Other Direct Costs Award Term 1
! :
CLIN Description Estimated Award G&A / Material Total Costs
Term 1 Amounts Handling

¢. EQUIPMENT

The fixed rates for equipment found below in the cost/price schedule are inclusive of all expenses, including, but not
limited to, maintenance and calibration, overhead, general and administrative expenses and profit.

Cnce mobilized, the Confractor may elect to substitute identical egquipment types for what is already on site.
However, EPA will not pay any associated mobilization charges for any such item(s).
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1IL. Award Term 2 (Months 43-60)

a. LABOR SCHEDULE

For comparison purposes, please propose the labor hour distribution based upon a total of 97,000 hours for award
term 1. These hours are for evaluation purposes only and do not guarantee a number of hours on this contract. Al
labor rates shall be rounded to the nearest penny.
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b. OTHER DIRECT COSTS

Schedule for Other Direct Costs Award Term 2
CLIN Description Estimated Award G&A / Material Total Costs
Term 2 Amount Handling

¢. EQUIPMENT

The fixed rates for equipment found below in the cost/price schedule are inclusive of all expenses, including, but not
limited to, maintenance and calibration, overhead, general and administrative expenses and profit.

Once mobilized, the Contractor may elect to substitute identical equipment types for what is already on site.
However, EPA will not pay any associated mobilization charges for any such item(s).
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IV. Increased Capacity Pool

Schedule for Increased Capacity Pool

CLIN Total Estimated Labor Ceiling For Increased Capacity Pool
Cost All Periods (50% of the Total Estimated Labor Cost All Periods)
1074 330,478,226 315,239,113

Total Estimated Contract Amount o
[ncluding Increased Capacity Pool $54,184,351

A. FIXED RATE

1. The labor rates set forth in the schedule shall be inclusive of all expenses including contract level required
reports, wages or salaries, labor costs, fringe benefits, overhead, program management, training, routine equipment
and supplies, and general and administrative expenses and profit. Any specific Task Order Level reporting, not
included at contract level, will be billed at the Non-Level A rate of the individual who prepares the report.

2. 1t is the Government’s intent to issue a Task Order for a Core Response Team. This Core Response Team is not a
guaranteed number of hours and may change, increase or decrease during the course of this contract. The
Government anticipates a Core Team of approximately ten (10) people in the Northern California area and eight (8)
people in the Southern California area. The Government may add additional Core Response Team members to
Arizona, Nevada and Hawaii.

3. The fixed rates for labor, equipment, and other items specified in Clause B.3 are inclusive of all expenses,
including salaries, overhead, health and safety, medical monitoring, personal protective equipment in accordance
with OSHA 1910.120, computer and communications supplies and support, general and administrafive expenses and
profit.

4. Labor costs shall be computed by multiplying the appropriate hourly rate by the number of direct labor hours
performed.

5. If a labor rate has been established for a labor category set forth in the schedule for the contractor or
subcontractor, but the contractor or subcontractor decides to provide that labor category through a third party
subcontract, reimbursement for that labor category shall be reimbursed at cost, but will not, in any event exceed the
rate set forth in this contract for that labor category for the contractor or subcontractor, depending upon which entity
(contractor or subcontractor) acquires the labor. This applies to any fixed rate labor.
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6. Non-Field labor is labor which is conducted at the office when not onsite. For example, it includes specific Task
Order or TDD (technical direction document ) Level reporting.  Labor for this reporting shall be billed at the Non-
Field rate of the individual who prepares the report.

7. Level A Field Labor is defined as labor and equipment costs for personnel who are conducting response actions
utilizing Level A personnel protective equipment as defined by 40 C.F.R. 1910.120. It does not include Level A
activities that are conducted during drills and exercises. These activities are considered to be Non-Field Labor,
unless otherwise noted, 1t does not include mobilization of Level A equipment or personnel slated to conduct Level
A activities. These activities are considered to be Non-Level A Field Labor. Level A Field Labor begins at the
time of entry (“hot zone™), and ends at the conclusion of Level A entry work.

In addition to the cost elements listed in paragraph 1, Level A Field Labor shall include all materials, protective
gear, Level A training, etc. necessary for Level A response.

8. Non-Level A Ficld Labor is defined as all other labor and equipment costs for personnel who are conducting
actions in the field, including drills and exercises. For the purposes of this section, the “FIELD” is defined as the
area outside of the employee’s routine office location. Non-Level A Field Labor begins at the time personnel are
mobilized for a response action, and ends upon the employee’s return to the office.

In addition to the cost eléments listed in paragraph A.1, Non-Level A Field Labor shall include all costs for Non-
Level A tasks, e.g. level B response, and costs to perform other tasks called for in the SOW.

9. When an individual employee’s normally assigned category of labor is higher than the function he/she is
performing during any period of work at a specific site, the rate charged for that employee shall be based on the
function that the employee is performing (e.g. Senior Scientist who is performing the duties of a Junior Technician
shall be charged at the loaded fixed rate for a Junior Technician during the period of time he/she is performing these
duties).

10. When an individual employee’s normally assigned category of labor is at a rate lower than the function he is
performing during any period of work at a specific site, the rate charged for that employee shall be based on the
actual rate paid to that employee (e.g. Junior Technician performing the duties of a Senior Scientist shall be charged
at the fixed rate for a Senior Scientist only if the employee is paid by the contractor at the rate of a Senior Scientist).
If the employee is not paid at the higher rate, the contractor shall only bili at the rate of the employee’s normally
assigned category of labor. The employee must meet the qualifications set forth in the contract for the labor
category being performed.

11. In the event that en-going work on-site is interrupted at any time due to inclement weather, unsafe condition, or
other conditions beyond either the control of the contractor or the control of the Government, as determined by the
on-scene coordinater, EPA will not pay the contractor for any labor cosis during such intersuptions; that is, EPA will
not reimburse the contractor in excess of those hours actually worked on the site. The contractor shall not be
reimbursed for standby.

B. TRAVEL

The amounts specified in the schedule for travel is an estimate only. The estimated amount for travel may be greater
or less than the amounts specified as long as the maximum contract ceiling amount/total estimated contract amount
is not exceeded. Travel costs will be subject to the restrictions found in FAR 31.205-46.

1. When an employee is required to travel in excess of fifty (50) miles one way from his/her residence or place of
employment (whichever is less) to a site and return, such travel is considered work time for which reimbursement by
the Government should be made at appropriate straight time rates. Reimbursement for travel time shall not be made
by EPA if the contractor's employee(s) is/are not paid for travel time. Miles shall be measured in actual miles as
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determined by the contracting officer.

2. For any employee, routine daily commuting time (less than 50 miles one-way) to and from the work site is not
an allowable charge under the contract. The Contractor agrees to make every effort to utilize employees from the
nearest possible location.

3. Except as explicitly set forth below, the Contractor shall be reimbursed for reasonable and allocable travel costs
actually incurred by and paid to the Contractor's employees, provided such costs do not exceed the amount that
would be payable to an employee of the Environmental Protection Agency conducting the same travel while on
Government business. In determining the dollar value of allowable contractor employee travel costs, the limitations
of the Federal Travel Regulations effective on the date of travel will apply to contractor employees to the same
extent they apply to Federal Government employees.

The Contractor's primary mobilization points for establishing reasonableness for personnel travel associated costs -
are listed below:

Northern California Southern California
San Francisco, CA Long Beach, CA

The Contractor agrees to make every effort to mobilize field personnel from the nearest available location to the
site of the cleanup; however, in nno event shall the travel charges exceed what the charge would be if the employee
were mobilized from the Contractor's primary mobilization point.

Once employees are working on site, the Contractor may elect to make personnel substitutions. However, EPA
will not pay any associated travel charges for any such substitution unless determined to be appropriate by the OSC
or authorized Contracting Officer Representative (COR). On occasions where an employee takes sick or vacation
leave from an EPA site, the Government will not pay any travel costs associated with the departing employee or for
the employee designated as his/her replacement.

The Contractor may be required to furnish to the Contracting Officer documentary proof of all incidental travel
expenditures that exceeds seventy-five dollars ($75), including receipts for commeon carrier transportation and hotel
receipts.

The Contractor may elect to reimburse its employees for meals and incidental expenses (as defined in the Federal
Travel Regulations) on a per diem basis, and the Contractor will be reimbursed for such payments, provided the
employees are actually paid on a per diem basis. In no event shall the reimbursement allowed under this clause
exceed the standard per diem for meals and incidental expenses allowable under the Federal Travel Regulations.

4. Consistent with the expected duration of the site, the contractor shall ensure to the maximum extent practicable,
that lodging is secured on "other than a daily rate basis” so that maximum quantity and term discounts are achieved.

Further, on long-term sites, to the maximum extent practicable, the contractor shall secure full service lodging
suites inclusive of kitchen facilities. A Iong-term site is defined as an active site with a duration of greater than sixty
days. When this is accomplished, subsistence will be reduced to a negotiated portion of the offeror's standard
reimbursement for meals and incidental expenses.

Persennel subject to this limitation include alternate relief personnel mobilizing to an existing long-term site.

C. NEGOTIATION OF ADDITIONAL FIXED RATES
1. From time to time, additional items (non-prepriced) may be added to the section B Clauses titled "FIXED RATES

FOR SERVICES-INDEFINITE DILIVERY/INDEFINITE QUANTITY CONTRACT and, FIXED RATES FOR
EQUIPMENT. If the Contractor identifies additional items for inclusion in these clauses or an item for which

Page 29 of 105



development of a fixed rate applicable to an individual Task Order is appropriate, the Contractor must submit the
request to the Contracting Officer in writing with required supporting documentation in accordance with paragraph
2, below.

2. Inthe event an item is utilized on a Task Order prior to a rate being negotiated, a non-prepriced rate applicable to
only that Task Order may be assigned by the CO or OSC. The Contractor must submit a proposed fixed rate o the
Contracting Officer (with a copy to the OSC and Contracting Officer Representative along with the required
supporting documentation. This documentation must reflect recent market survey data (a minimum of three quotes).
A final fixed rate is subject to the approval of the Contracting Officer and shall be incorporated via contract
modification. If the final fixed rate is different from the OSC assigned rate and the Contractor has already billed for
this item, the Contractor shalf make the appropriate adjustment on his/her next invoice for the Task Order.

Page 30 of 105



D. PAYMENT OF ALLOWABLE COSTS

Contractors shall pay its subcontractors in accordance with the Section G Clause PAYMENTS--FIXED-RATE
SERVICES CONTRACT (EPAAR 1552.232-73). The Contractor must be able to substantiate through its
accounting system that costs billed were actually incurred.

*NOTE: The term "cost" is defined as allowable amounts for fixed rate services in accordance with the terms and
conditions of the coniract as modified, and those items defined under the COST REIMBURSEMENT clause located
in section B.

E. INCREASED CAPACITY POOL

In case of catastrophic event e.g., terrorist attack, man-made accident, or natural disaster which causes the contract
to exceed the capacity of the contract, a cost pool enabling additional contract effort shall be avaﬁable Excess
capacity pool shall be 30% of the total labor hours available for all terms of the contract,

F. REMOVAL PROGRAM WORK

For the purposes of this section Removal Program is defined as all work identified in the entire SOW, Attachment
#1, unless it is work as defined by Section T of this clause. The fixed rates identified in this clause shall apply for
payment purposes for the duration of the contract for all Removal program work performed under the contract. The
hours per discipline are estimates only. The contractor shall invoice only for hours actually delivered and at the
rates established in this clause. The contractor shall supply qualified and field-ready personnel for any Level A
Field response to provide support during emergency responses, Stafford Act responses, counter-terrorism exercises
and drills, and any other response actions EPA conducts. The types of personnel are identified in the Key Personnel
clause and the skills and experience of the personnel are listed in Attachment #2.The contractor shall maintain a
response team that is available and ready to respond in support of EPA 24 hours a day, 7 days a week, 365 days a
vear. The contractor shall not be reimbuwrsed for standby.

Level A Field Labor is defined as labor and equipment costs for personnel who are conducting response actions
utilizing Level A personnel protective equipment as defined by 40 C.F.R. 1910.120. It does not include Level A
activities that are conducted during drills and exercises. These activities are considered to be Non-Field Labor,
unless otherwise noted. It does not include mobilization of Level A equipment or personnel slated to conduct Level
A activities. These activities are considered to be Non-Level A Field Labor. Level A Field Labor begins at the
time of entry (hot zone), and ends at the conclusion of Level A entry work.

Non-Level A Field Labor is defined as all other labor and equipment costs for personnel who are conducting
actions in the field, including drills and exercises that are conducted outside of the employee’s routine commuting
distance. Non-Level A Field Labor begins at the time personnel are mobilized for a response action, and ends upon
the employee’s return to the office.

Non-field labor is 1abor which is conducted at the office, at an employee’s residence (if an employee is working at
home) or another office location. For example, it includes specific Task Order or TDD Level reporting.  Labor for
this reporting shall be billed at the Non-Field rate of the individual who prepares the report.

H. OTHER DIRECT COSTS (SPECIALIZED LABOR, NON-RCUTEINE EQUIPMENT, ETC.)
The Other Direct Cost {ODC) category in the schedule is intended for those cost not specified elsewhere in the
schedule, such as; specialized labor, non-routine equipment, etc. Non-routine equipment is defined as any

equipment not included in the fixed rate equipment list found in this clause. Non-Routine equipment charges must
be approved in advance by the Contracting Officer.
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B.4  COST REIMBURSEMENT PORTION

The cost reimbursement portion of the contract consists of equipment, travel, subcontracting, and other direct costs
(such as specialized labor and non-routine equipment). All costs that do not come within these limited categories
are considered to be part of the fixed rate portion of the contract. Therefore, these costs are separate and distinct
from the fixed rate portion of the contract. The cost reimbursement portion of the contract will be funded on an as-
needed basis. The contractor will only be reimbursed for actual costs incurred that are required to accomplish the
tasks outlined in the START Statement of Work. These costs will be treated in accordance with the clause entitled,
“ALLOWABLE COST AND PAYMENT (FAR 52.216-7).” Such costs shall be charged in accordance with the
Contractor’s established and accepted accounting practices. The Government wiil compensate the contractor for
incurred costs that are determined to be reasonable, allowable and allocable.

The following amounts are estimates under this contract. These amounts shall not be exceeded without the prior
written approval of the Contracting Officer.

COST REIMBURSEMENT PORTION

Travel is limited to site specific travel, unless prior written authorization has been obtained from the Contracting
Officer.

Subcontracts include well drilling; monitoring well installation; geophysical investigation techniques, such as
ground penetrating radar; feases for non-routine equipment; laboratory analytical services.

Materials and Supplies are separate and distinct from those items included in the fixed rate portion of the confract.
The contractor shall not charge the Government as materials/supplies those items that are priced in the fixed rate
portion of the contract.

B.S MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the “Ordering” clause, the Government shall place orders totaling a minimum of

exceeded, the Contractor does so at its own risk.

B.6 TRAINING

The contractor shall provide fully trained personnel for all labor provided to implement the Statement of Work
(SOW). Contractor personnel shall be field-trained and ready to accept work under the SOW for their respective
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areas of expertise.

When determined to be necessary by the EPA Contracting Officer (CO) and Contracting Officer’s Representative
{COR), EPA will allow training for EPA-unique programs, systems and procedures, such as the Removal Cost
Management System (RCMS), This training will be authorized through the issuance of a technical direction
document, in accordance with the Section H clause, Ordering Work. No other training will be a direct allowable
charge under this contract. At no time shall the contractor provide inexperienced personnel to staff assignments
under this contract.

The contractor shall certify to the Government in writing that each of its employees, subcontractors, or consultants
has completed all health and safety programs in relation to the requirements of this contract, prior to the assignment
of any such employee, subcontractor or consultant to field duty.

B.7 LAMITATION OF GOVERNMENT’S OBLIGATIONS UNDER TASK ORDERS

(a) All Task Orders, with the exception of Firm-Fixed Price Task Orders, may be incrementally fonded.

(6) Under each task order, the Contractor agrees to perform up to the point at which the total amount payable by the
Government, including reimbursement in the event of termination of any items for the Government’s
convenience, approximates the current funding allotted to the task order. The Contractor will not be obligated to -
continue work under a task order beyond that point. The Government will not be obligated, under any
circumstances, to reimburse the contractor in excess of the amount obligated on a task order except for
reimbursement of termination settlement costs as provided in (h)(3) of the clause entitled, “Termination {Cost-
Reimbursement) Alternate IV.”

(c) The Contractor will notify the CO and COR, in writing, at least 7 calendar days prior to the date when, in the
Contractor’s best judgement, the work will reach the point at which the total amount payable by the
Government, including any costs for termination for convenience, will approximate 85% of the total amount
currenily obligated to the task order. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance under the task order
through the end of the current period of performance. If after such notification, the CO does not issue a task
order modification obligating additional funds by the date identified in the Contractor's notification, or by an
agreed substitute date, the CO will stop work or terminate for convenience the task order for which additional
funds have not been obligated, pursuant to the clause entitled “Termination (Cost-Reimbursement) Alternate
I

(d) The parties contemplate that the Government will obligate additional funds for continued performanée under the
task order by issuance of a task order modification. The provisions of paragraphs (b) through (d) of this clause
will apply in like manner to the additional obligated funds.

(e) If the Contractor incurs additional costs or is delayed in the performance of the work under the task order solely
by reason of failure of the Government to obligate additional funds by the dates indicated in a fixed price task
order in amounts sufficient for timely performance of the task order requirements, and if additional funds are
obligated, an equitable adjustment will be made in the price of the items, or in the time of delivery, or both.
Failure to agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact
within the meaning of the clause entitled "Disputes.”

(f} The Government may at any time, prior to termination, obligate additional funds for the performance of the task
order.

(2) The provisions of this clanse are limited to the work and obligation of funds for a task order. This clause no
longer applies once the task order is fully funded except with regard to the rights or obligations of the parties
concerning equitable adjustments negotiated under paragraph (d) or (&) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract for convenience or default
pursuant to the contract clause entitled “Termination (Cost Reimbursement) Alternate IV.”
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B.8  FIXED RATE FOR EQUIPMENT

Equipment rates may constitute rental charges to the Government for use of equipment on task orders or TDDs. The
fixed rates for equipment are inclusive of all expenses including overhead, general and administrative expense and
profit. No extra charges for normal operation of equipment will be allowed. All equipment must be provided in good
working order and any repairs necessitated by failure shall be accomplished in a timely manner and at the
contractor’s expense. The contractor shall invoice for actual usage of the equipment at the daily rates listed in the
Section B clause entitled “Fixed Rates for Services-Indefinite Delivery/Indefinite Quantity Contract™. A day is
defined as 24 hours. A week is defined as 7 consecutive calendar days. A month is defined as 30 consecutive
calendar days. Equipment rates are set forth in in the B clause titled “Fixed Rates For Services—Indefinite
Delivery/Indefinite Quantity Contract”. For those requirements where usage is determined to be weekly or monthly,
the contractor shall invoice for actual usage of the equipment at the weekly or monthly rates listed in Cost/ Price
Schedule.

B.9 RESPONSE TIME

(a) For Emergency Responses, the contractor shall provide the required services within the response time
requirements specified below:

Initial response by the contractor to an event designated an emergency shall be immediate. The Contractor shall
have a response procedure for on-call staffing for all after hours, weekends, and helidays. The contractor shall
be able to immediately respond from a pre-designated duty station to provide field support, provide baseline
field equipment, and have the necessary skills level to utilize this equipment. Additional contractor support to
provide response specific equipment shall be initiated immediately and be available to respond within two hours
of the initial call. '

The contractor shall provide requested emergency services by mobilizing {(packed with the required incident
specific response gear and on the road) within two hours of the receipt of a written or verbal tasking from EPA
Region 9. Any changes to the two hours requirement will be determined and approved in advance by the EPA
On-Scene Coordinator, The contractor is not precluded from providing these services in less than these response
time limits.

(b) The following requirements apply to all Response activities and Removal Site Evaluations:

The Contractor must maintain 24-hour, seven day a week response capability to respond to discharge/releases or
threatened discharges/releases defined in Subparts D and E of the National Oil and Hazardous Substances
Pollution Contingency Plan (NCP). Response times required will be determined by the COR and will vary from
two to twelve hours. However, the contractor shall mobilize within two hours of Emergency Response
Notification.

B.10 SPECIALIZED LABOR

{a) Costs for Specialized Labor are separate and distinct from the fixed rates. Allowable and allocable direct and
indirect costs for Specialized Labor which has been authorized by the Contracting Officer in a Task Crder (TO) and
specified in a Technical Direction Document (TDD) may be paid on a cost reimbursement basis. Costs for
Specialized labor will be treated in accordance with the Clanse entitled "Allowable Cost and Payment (FAR
52.216-7)" and shall be charged in accordance with the Contractor’s established and accepted accounting practices.

(b)Y As appropriate, a ceiling shall be established in a TO and TDD for Specialized Labor for current contract year
and/or TO period of performance. Cumulative costs for Specialized Labor for the prime contractor and all team
subcontractors in excess of the amounts established in the TO are not allowable as a charge to this contract without
the prior written approval of the Contracting Officer.

(c) Specialized Labor includes but is not limited to the following professional specialists not available for day to
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day operations:

- Structural Engineers

- Compressed Gas Cylinder Expert
- UXO (Ordinance Specialist)
- Construction Inspector

- Professional Engineer

- Process Engineer/Specialist
- Ecological Risk Professional
- Design Engineer

- Chemical Engineer

- Analytical Data Validators

- Graphic Designer

- Laboratory technician

- Microbiclogist

B.11 CEILING PRICE

The ceiling price of this coniract is $54,184,350.72. The Contracter shall not make expenditures or incur obligations
in the performance of this coniract which exceed the ceiling price specified herein, except at the Contractor's own
risk.
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SECTION C — DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

Ci CONTRACT STATEMENT OF WORK

The Contractor shall fornish the necessary personnel, material, equipment, services, and facilities {(except as
otherwise specified), to perform the Statement of Work (SOW) included in Attachment 1. Work will be ordered by
issuance of task orders in accordance with the Section H clause, Ordering Work.

C.2 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON EPA CONTRACTS

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:
1. The actual preparation of Congressional testimony.

The interviewing or hiring of individuals for employment at EPA,

Developing and/or writing of Position Descriptions and Performance Standards.

The actual determination of Agency policy.

AN

Participating as a voting member on a Performance Evaluation Board; participating in and/or attending
Award Fee meetings.

Preparing Award Fee Letters, even under typing services contracts.
The actual preparation of Award Fee Plans.

The preparation of documents on EPA Letterhead other than routine administrative correspondence.

© ® N

Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work
performed are reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery
Orders, or any other work issuance document under a contract that the Contractor is performing or may
perform. Such a work issuance document, prepared by an EPA prime Contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

11. The actual preparation of responses (o audit reports from the Inspector General, General Accounting
Office, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non-
judgmental correspondence.

14. Any contract which authorizes a Contractor to represent itself as EPA to outside parties.
15. Conducting administrative hearings.
16. Reviewing findings concerning the eligibility of EPA employees for security clearances.

17. The actual preparation of an office's official budget request.

C.3 ADDITIONAL CONTRACTOR REQUIREMENTS

{a) The Contractor shall submit all analyses, options, recommendations, reports, and training materials required
under this contract in draft for critical review and advance written approval by the Contracting Officer or the
Contracting Officer's Representative (COR). When submitting materials or reports that contain
recommendations, the Contractor shall explain or rank policy or action alternatives; describe procedures used to
arrive at recommendations; summarize the substance of deliberations; report any dissenting views; list sources
relied upon; and detail the methods and considerations upon which the recommendations are based.
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(©)

(d

(e)

The Contractor shall not provide any legal services to EPA under this contract absent express written advance
approval from EPA's Office of General Counsel. The Government will make all final regulatory, policy, and
interpretive decisions resulting from Contractor-provided technical support under this contract and make the
final decision on all Contractor-provided assessments and recommendations.

The Contractor shall not publish or otherwise release, distribute, or disclose any work product generated under
this contract without obtaining EPA's express advance written approval.

In all contact with the public and Government officials, contractor personnel shall identify themselves as
contractor employees working under contract to EPA. All contractor, subcontractor, and consultant personnel
shall wear prominently displayed identification badges at all times when performing tasks under this contract
and when interacting with EPA officials, federal agencies, state, tribal, and local governments, business,
industry, and the general public. The badge shall contain the individual's name and company's name and logo.
The office space occupied by contractor staff in any location that is also occupied by EPA employees shall be
identified with appropriate signs that include the contractor's name.

‘When participating in any event and/or discussion (e.g., answering the telephone, participating as a panel
member or speaker), contractor staff shall verbally identify themselves as contractor personnel so there is no
possible appearance of being EPA officials.
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SECTION D —PACKAGING AND MARKING

[There are no clauses in this section.]
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SECTION E — INSPECTION AND ACCEPTANCE

E.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

NOTICE: The following contract clauses pertinent to this Section are hereby incorporated by reference:

Regulation Clause No. Date " Clause Title

FAR 52.246-6 May 2001 Inspection—Time-and-Material and Labor-Hour.

E.2 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (FAR 52.246-11) (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below.

(X) | Title Number Date Tailoring

Specifications and Systems for Environmental 2004 or most
X | Data Collection and Environmental ANSI/ASQC E4 See Below

recent version
Technology Programs

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to demonsirate conformance to ANSI/ASQC E4-by
submitting the quality documentation described below.

In addition, after award of the contract, the Contractor shall revise, when applicable, quality documentation
submitted before award to address specific comments provided by EPA and submit the revised documentation to
the Contracting Officer’s Representative.

After award of the contract, the Contractor shall also mplement all quality documentation approved by the
Government.

EPA quality requirements documents may be aceessed electronically at the following websites:
http://www.epa.gov/quality/
http//www.epa.gov/region9/ga/pdfs/module] .pdf

A. Pre-award Documentation:

The offeror must submit the following quality system documentation as a separate and identifiable part of its
technical proposal:

(X) | Documentation . Specifications Due
EPA Requirements for Quality Management
X | Quality Management Plan Plans (QA/R-2) [EPA/240/B-01/002,dated With offer
March 2001]

This documentation will be prepared in accordance with the specifications identified above, or equivalent
specifications defined by EPA. Work involving environmental data generation or use shall not commence until
the Government has approved this documentation and incorporated it into the contract.
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B. Post-award Pocumentation:

Representative at the time frames identified below:

The Contractor shall submit the following quality system documentation to the Contracting Officer’s

most recent revision, available at
http:/fwww.epa.gov/fem/lab_comp.htn]

(X) | Documentation Specifications Due
. . EPA Requirements for Quality Assurance Project Plans
. Slﬂgr‘%fg?;;ir;gf:t (QA/R-5) [EPA/240/B-01/003, dated March 2001];  As directed via
: Project EPA Guidance for Quality Assurance Project Plans task order
[EPA/240/R-02/009, dated December 2002]
PI’OJ;:_Ct-SpeCIﬁC supple!nent 0 EpA Requirements for Quality Assurance Project Plans
< |32 ggfﬁ:zﬁr:ggiggf:“ (QA/R-5) [EPA/240/B-01/003, dated March 2001]; | As directed via
project (e.g. Field Sampling EPA Guidance for Quality Assurance Project Plans task order
and Analysis Plans) [EPA/240/R-02/009, dated December 2002]
Contractor’s approved QMP; Policy to Assure
Competency of Laboratories, Field Sampling, and Other | Annually, within
X Contractor’s Annual QA Organizations Generating Environmental Measurement | 30 calendar days
Review Data under Agency-Funded Acquisitions [3/28/11 or of contract

anniversary date

E.3

This documentation will be prepared in accordance with the specitications identified above or equivalent
specifications defined by EPA. The Government will review and return the quality documentation, with
comments, and indicating approval or disapproval. If necessary, the Contractor shall revise the documentation to
address all comments and shall submit the revised documentation to the government for approval. The
Contractor shall not commence work involving environmental data genelatlon or use until the Government has

approved the quality documentation.

INSPECTION AND ACCEPTANCE

{(a) The Contracting Officer or the duly authorized representative will perform mspectlon and acceptance of

materials and services to be provided.

(b} For the purposes of this clause, the Contracting Officer’s Representative is the authorized representative of the
Contracting Officer.

(c) Inspection and acceptance will be performed as specified in the Technical Direction Documents.
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SECTION F — DELIVERIES OR PERFORMANCE

F.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

NOTICE: The following contract clauses pertinent to this Section are hereby incorporated by reference:

Regulation Clause No. Date Clause Title
FAR 52.242-15 Aug 1989 Stop-Work Order
EPAAR 1552.211-75 Apr 1984 Working Files

F.2  USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150)
(JUN 1991)

(a) If the Contractor is required under this contract to deliver any of the paper and paper products listed below, all
such items delivered shall meet the minimum content standards for recovered materials, postconsumer recovered
materials, or waste paper set forth below in paragraph (b).

(1) Recovered matérials are defined as waste material and by- products that have been recovered or
diverted from solid waste, not including those materials and by-products generated from, and
commonly reused within, an original manufacturing process.

(2) Postconsumer recovered materials are defined as waste materials recovered from retail stores,
office buildings, homes, and so forth after they passed through their end usage as a consumer item.

{3) Waste paper is defined as all items from the first two categories above in addition to forest
residues, and manufacturing and other wastes.

(b) Unless otherwise directed by the Contracting Officer, the Contractor shall use "High Grade Bleached Printing

and Writing Papers" as defined in this clause to produce all progress reports, draft reports, final reports, any other
products required to be delivered to the Government under this contract.
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EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER

AND PAPER PRODUCTS
Minimum % Minimum % Minimum%
Recovered Postconsumer Waste
Materials Recovered Paper Materials
NEWSPRINT 40
HIGH GRADE BLEACHED PRINTING AND WRITING PAPERS:
Offset printing 50
Mimeo and duplicator paper 50
Writing (stationery) 50
Office paper (e.g., note pads) 50
Paper for high speed copiers 50
Envelopes 30
Form bond including computer 30
paper and carbonless
Book papers 50
Bond papers 50
Ledger 30
Cover stock 50
Cotton Fiber papers 25 50
TISSUE PRODUCTS:
Toilet tissue 20
Paper towels 40
Paper napkins 30
Facial tissue 5
Doilies 40
Industrial wipes 0
UNBLEACHED PACKAGING:
Corrugated boxes 35
Fiber boxes 35
Brown papers (e.g. bags) 5
RECYCLED PAPERBOARD:
Recycled paperboard products 80
Pad backing

90
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F.3 REPORTS OF WORK {(EPAAR 1552.211-70) (OCT 2000)

The Contractor shall prepare and deliver the below listed reports, including plans, evaluations, studies, analyses and
manuals to the designated addressees. Each report shall cite the contract number, identify the U.S. Environmental
Protection Agency as the sponsoring agency, and identify the name of the contractor preparing the report. The OMB
clearance number for progress reports delivered under this contract is 2030-0005 with an expiration date of
05/31/2015 required reports are listed below.

REPORTS OF WORK SUPERFUND TECHNICAL ASSESSMENT & RESPONSE TEAM IV (START 1V)

The contractor shall furnish all reports called for in the terms and conditions of this contract and this Reports of
Worl as part of the established fixed price and/or fixed rate portion of the contract. The cost of development and
submission of these routine reports shall not be charged as an Other Direct Charge, nor will additional direct labor
hours be allocated to prepare and submit the required reports, Not all routine reports required of the contract’s terms
and conditions are further delineated here in the Reports of Work. For example, a large business prime contractor
will be required to subimit the Subcontract reports Individual Subcontracting Report (ISR) and Summary
Subcontracting Report (SSR) (formerly SF 294 and SF 295) through the Electronic Subcontracting Reporting
System (eSRS). Contractors who are provided Government Furnished Property (GFP) will have to provide an
annual GFP property report, ete. The Contractor shall furnish copies of routine reports to the designated addressees.
Each report shall cite the coniract number and identify the U.S. Environmental Protection Agency as the requiring
agency. The distribution and summary indicates the format (or media) for submission of Contractor's reports.
NOTE: H = Hard Copy {paper) and E = Electronic (CD ROM) Disk) and EM = Electronic Mail (e-mail).

DISTRIBUTION
Deliverable No. of copies Format Addressee
1. Monthly Progress Report ! ‘ E Contracting Officer
(EPAAR 1552.211-72)(Tun 1 E OSC-TDD Specific Only (See
1996 Beviation
F.7)
2. Removal Reporting See Section G H/EM fee Sf‘:C.T:10n G clause
: Clause Invoicing
“Invoicing : Requirements”
Requirements”
3. Annwal Contractors ER 1 H/EM Regional Removal Manager
Equipment Report
I H/EM Contracting Officer’s
Representative
- IWEM OSWER OEM
4. Annual ICS Training Report 1 H/EM Contracting Officer’s
‘ Representative
1 H/EM Regional Removal Manager
1 H/EM OSWER OEM
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5. Annual Allocation of Non-Site 1 H/EM Program Costing Staff
Costs -

1 H/EM Contracting Officer’s
Representative
6. Annual Report on 1 H/EM Contracting Officer
Environmentally Preferable
Practices
i H/EM Contracting Officer’s

Representative

i H/EM Regional Envirenmental
Preference Coordinator

1 WEM National Environmental
Preference Coordinator

. MONTHLY PROGRESS REPORT

The Contractor shall prepare Monthly Progress Reports which provide EPA with information on the combined
financial and technical status of individual Task Orders/Technical Direction Documents and the overall contract.
The Progress Report shall include narrative discussions of work performed as well as financial data to enable the
Agency to assess Contractor progress and compliance with work schedules and budgets.

The Monthly Progress Reports and invoices shall cover the same calendar period to enable EPA to use both
documents for invoice and progress reviews. Data elements used in both documents must be calculated using
the same method to ensure that contract data presented in the monthly progress report match the same
information presented in the monthly invoice.

Prbgress Report Part 1: Contract Summary

Contractors shall use the Summary Section of the Progress Report to provide EPA with a two to five page
overview narrative which describes contract-level activities and utilization. Ii shall highlight key activities,
deviations from planned schedules and budgets, and corrective actions taken and or planned, including changes of
personnel, and outstanding actions awaiting Contracting Officer authorization, noted with the corresponding task
order.

The Summary shall also include a set of defined management indicators. At a minimum, the Summary portion of
the monthly Progress Report shali consist of a narrative and the Management Indicators Report: average labor rates
for the contract, Task orders which have used at least 85% of their expenditure limits, and task order projections.

Progress Report Part 2: Task Order Level/Technical Direction Document Reports
Contractors shalf use this section of the monthly Progress Report to provide EPA with Task Order Level/Technical
Direction Document technical and financial information. Technical information is reported by the Contractor in a

narrative statement. The narrative statement for each TDD shall address the following:

(a) A summary and highlights of progress and ditficulties encountered on the TDD during the reporting
period..

(b} A detailed description of work accomplished to support the cost.
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{c) A tabular summary showing planned and actual start and completion dates for each of the TDD tasks,
percent complete for each active task, and schedule variance;

{d) A discussion of schedule variance and the corrective actions taken and planned during the reporting
period.

(e) A list of anticipated TDD activities with a schedule of deliverables for the subsequent reporting period.

The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, noted with the
corresponding Task Order and Technical Direction Document number, such as subcontractor, overtime approvals,
and work plan approvals.

Contract Financial Status Reports

Contract Invoice Backup Report -Contract Summary

This contract level report enables EPA to compare the total current and cumulative hour and dollar charges
by cost element for the invoice period. Cost data is reported on this form in the major billing categories,
including hourly loaded fixed rates and extended costs (by labor category), specialized labor; travel;
subcontracts; equipment, other direct costs (ODCs} and amount claimed for the reporting peried. Labor
hours and burdened labor howr dollars (incurred hours multiplied by the fixed loaded rate) are tracked by
labor categories. The total on this report must match the cumulative totals on the individual invoices.

Contract Invoice Backup Report - Task Order Summary

This report shows current and cumulative hours and dollars expended for the invoice period for each
active Task Order and Technical Direction Document by action code, by operable unit or by unit name or
number and by action sequence number. Cost data is reported on this form in the major billing
categories, including hourly loaded fixed rates and extended costs (by labor category); specialized labor;
travel; subcontracts; equipment, other direct costs (ODCs} and total costs. Labor hours and burdened labor
hour dollars {incurred hours multiplied by the fixed loaded rate) are tracked by labor categories. This
report also records direct labor hours and dollars by labor category and by individual names. The total of
these reports must match the totals on the invoice itself.

Contract Invoice Backup Report - Task Order - Cost Reimbursable Cost Detail Report

This report contains detailed information by Task Order and by Technical Direction Document on
current Cost Reimbursable Costs, which include: specialized labor, equipment, subcontracts, and other
miscellaneous costs on atask basis. Note that the total for all Task Orders/Technical Direction
Documents must match the total of "Cost Reimbursable Costs (excluding Travel)” on the current
invoice.

The monthly report shall specify financial status at the Contract level as follows:

(1) For the current period, display the amount claimed.

{2) For the cumulative peried and the cumulative contract life display: the amount obligated, amount
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. The
remaining approved amount is defined as the total obligated amount, less the total amount originally invoiced, plus

total amount disallowed.

(3) Labor hours.
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{a) A list of employees, their labor categories, the number of hours worked and the total loaded
direct labor cost for the reporting period.

{b) For the current reporting period, display the expended direct labor hours (by EPA contract
labor hour category), and the total loaded direct labor costs.

(c) For the cumulative reporting period and cumulative contract period display: the negotiated
and expended direct labor hours {by EPA contract labor hour category) and the total loaded direct labor
costs.

(d) Display the estimated direct labor hours and costs to be expended during the next reporting
period. '

{e). Display the current dollar ceilings in the contract, net amount invoiced, and remaining
amounts for the following categories: Direct labor hours, total estimated cost, award fee pool (if
applicable), subcontracts by individual subcontractor, travel, equipment and Other Direct Costs (ODCs).

(f) Unbilled altowable costs, Display the total costs incurred but unbilled for the current reporting
period and cumulative for the contract.

(g) Average total cost per labor hour. For the current contract period, compare the actuat total cost
per hour to date with the average total cost per hour of the approved workplans.

“The monthly report shall spe'cify financial status at the work assignment or delivery orderftask order level as
follows:

{1) For the current period, display the amount claimed.

(2) For the cumulative period display: the amount shown on workplan, or latest work assignment or
delivery order/task order amendment amount (whichever is later); amount currently claimed; amount paid, amount
suspended, amount disallowed, and remaining approved amount. The remaining approved amount is defined as: the
workplan amount or latest work assignment or delivery order amount (whichever is later), less total amounts
originally invoiced, plus total amount disallowed.

(3) Labor hours.

(a) A list of employees, their labor categories, the number of hours worked and the total loaded
direct labor cost for the reporting period.

(b) For the current reporting period, display the expended direct labor hours (by EPA contract
labor hour category), and the total loaded direct labor hours and costs.

{c) For the cumulative reporting period and cumulative contract period display: the negotiated
and expended direct labor hours (by EPA contract labor hour category) and the total loaded direct labor
costs,

(d) Display the estimated direct labor hours and costs to be expended during the next reporiing
period.

{(e). Display the estimate of remaining direct labor hours and costs required to complete the work
assignment or delivery order. ‘

{f) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting
period and cumulative for the work assignment.
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(g) Average cost per labor hour. For the current contract period, compare the actual total cost per
hour to the approved workplans.

(h) A Iist of deliverables for each work assignment or delivery order during the reporting period.

This submission does not change the notification requirements of the "Limitation of Cost” or "Limitation of Funds"
clauses requiring separate written notice to the Contracting Officer.

The reports shall be submitted to the following addresses on or before the 15% of each month following the first

complete reporting period of the contract, See EFAAR 1552.232-70, Submission of Invoices, paragraph (e}, for
details on the timing of submittals. ' '

Weekly Task Order Status Report

The Contractor shall provide a weekly Task Order Status Report. Task Order Status report is a one line status of
all active Technical Direction Documents for each Task order in a spreadsheet format. The report includes: Site
Name, TDD Activity, TDD Number, EPA COR, Completion Date, a brief description of TDD status/EP A action
needed, TDD Hours, TDD Hours To Date, Hours Remaining, Percentage of Hours Used, TDD Cost, Cost To
Date, Cost Remaining, Percentage of Cost Used, Hourly Cost to Date. It will include an overall total for each
TDD, TDD Type and overall total for all active TDDs.

The Contractor shall submit the Progress Report to the Contracting Officer’s Representative and Contracting
Officer at the same time as invoice submittal and no later than 20 days after the end of the reporting period.

Site Related Financial Reports:

The Contractor shall provide daily costs within 24 hours of all TDDs where such cost documentationis
required by the OSC or EPA COR. Upon request one hard copy shall be submitted to the OSC or EPA COR.

The Contractor shall provide site related financial reports per request of EPA COR or Contracting Officer’s
Representatives. This report shall be submitted in hard copy to the requestor(s).

2. INVOICES

See Clause G.15 entitled Invoicing Requirements

3. ANNUAEL REPORT OF CONTRACTOR OWNED/LEASED EMERGENCY RESPONSE
EQUIPMENT

The contractor shall provide an inventory of Standardized Emergency Response Equipment as of September 30™ and
due on November 15" of each contract vear (See Section B for a Emergency Response Equipment list). This report
should include all equipment to which the contractor has access. The report should indicate whether the contractor
(1) Owns the equipment (2) Rents or leases the equipment (3) Has gnaranteed access to the equipment. The
contractor should also indicate access to any other equipment they have access to that may be relevant to emergency
response but is not listed in Section B This inventory should be distributed to the Regional Removal Manager,
Contracting Officer’s Representative, and OSWER OEM.

If the contractor is awarded more than one START or ERRS contract with the agency, only one annual report will be
submitted, but distribution will be to all agency persomnel indicated above for each contract.

Page 47 of 105



4. ANNUAL INCIDENT COMMAND SYSTEM (ICS) REPORT

The comtractor shall provide an annual ICS Report to the Contracting Officer’s Representative, Regional Removal
Manager, and OSWER/OEPPR as of September 30™ and due on November 15™ of each contract year. This report
should include ali efforts made by the contractor to maintain the training requirements as specified in the SOW
{Attachment 1).

If the contractor is awarded more than one START or ERRS contract with the agency, only one annual report will be
submitted, but distribution will be to all agency personnel indicated above for each contract.

5. ANNUAL ALLOCATION OF NON-SITE COSTS REPORT

(a) The contractor shall submit an atfocation report annually on a Federal fiscal year (FY) basis. The purpose of this
report is to allocate all payments made by EPA to the contractor for non-site-specific activities to the sites worked
on by the contracter during the FY. Examples of non-site-specific activities include program management, contract
fees (base, fixed, and award), and other tasks given to the contractor for non-site-specific work.

(b) Within 120 days after the end of each FY, the contractor shall provide the Program Costing Staff (PCS) of the
Office of Financial Management, EPA the total amount of all paid invoices for the annual allocation period. PCS
will reconcile this amount and confirm the total amount paid. Once the contractor receives confirmation of the
reconciliation amount, the coniractor shall submit two draft copies of the Annual Allocation Report to EPA within
60 days after receipt of the reconciled invoice amounts. The paragraph below titled, "Annual Allocation Report”,
lists the required submissions for the Annual Allocation Report.

{c) PCS will review the draft report and notify the contractor either verbally or in writing of any corrections required
for the final report. Two copies of the final report incorporating all of the necessary corrections are due 30 days
after receipt of this notice. The final report shall also include a signed statement certifying that the data provided to
EPA is supported by the contractor's accounting records. No changes should be made to the contractor’s accounting
system.

{d) In addition to the two copies of the final reports, the contractor shall also submit the Summary of Allocation
report in EXCEL via email to appropriate staff within PCS. The reports shall be sent to:

Director, Program Costing Staff
Environmental Protection Agency

Office of Financial Management (2733R)
Ariel Rios Building

1200 Penmsylvania Avenue, N.W.
Washington, D.C. 20460

(€) When the contract performance period ends at other than the end of the FY, the contractor will provide the
amount to be allocated 90 days after submission of the last invoice following contract expiration. The time
requirements for submission of draft and final reports noted in the paragraphs above will apply.

(f) 1f the contractor is submitting Annual Allocation Reports on costs incurred during FY 2010 and earlier, the
contractor may combine each FY's report into one report. Approval must be granted by the appropriate staff within
the Program Costing Staff, OFM before the reports can be combined.

Allocation Methodology

Initial Steps:

Before beginning the allocation process, the contractor must perform four tasks:
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13} Provide Invoice listing to EPA in order for EPA to reconcile the paid amounts,
2) Ildentify costs charged to sites with SSIDs and without $51Ds,

3) Redistribute costs for sites which initially did not have SSIDs, but which were subsequently assigned
an EPA SSID, and

4) Identity which of the non-site activity costs should be allocated to sites:

The contractor shall delineate the amount of non-site-specific costs into the following non-site categories:
Program Management - (National & Regional, multi-site project management, if applicable) - Payments
made to the contractor for the specific management and administration of the contract or multi-site work

assignment as a whole. This includes contract fees except for fees applicable to individual sites.

Site Support Non-Site Activities - payments for activities which relate to, support, and/or benefit the sites
worked on by the contractor.

Program Wide Non-Site Activities - payments for activities which support the overall Superfund program
beyond the sites worked on under this contract; they are global in nature and purpose. These costs will not
be allocated to sites in the annual allocation process.

Capital Equipment - equipment with an individual cost over $5,000.00 and a useful life of greater than one
year,

Start-up Costs (mobilization) - costs incurred generally in the first year and associated with efforts
benefitiing the entire contract term, e.g., quality assurance plans.

{g) The contractor shall allocate the non-site activity costs to sites, program wide non-site costs, and other
appropriations using an allocation method that reflects the causal/beneficial relationship of the non-site costs to site
costs. The preferred allocation method ig a total cost base. However, with the approval of the Director, Program
Costing Staff, OFM, the contractor may use an alternate methodology.

In addition, special allocations may be required as follows:

All equipment with a unit value of $5,000.00 or greater and a useful life of greater than one year shall be
depreciated over its useful life and allocated to sites.

The allocation of amortized equipment costs should reflect equipment usage on the sites. The preferred
depreciation procedure is either a straight-line or actual usage basis. A depreciation schedule shall be maintained
and submitted to EPA at contract expiration.

- Start-up costs, if applicable, shall be amortized over the life of the contract.

- Payments made for costs incurred in previous fiscal years, if material, shall be allocated in a separate report.
If the contractor is unsure whether a paid amount is material, the contractor should contact the Director, Program
Costing Staff, OFM.
Annual Allocation Report
Required:

- Master Allocation Schedule

- Statement of Allocation Methodology
- Listing of all invoices paid during the Federal fiscal year (with invoice numbers and amounts)
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- Certification of Contractor Records - (final report only)
Required if applicable:

- Schedule of Start-up Costs
- Schedule of Capital Equipment Depreciation
- Schedule of Non-Site Activities

(h} The contractor should refer to "Instructions for Performing the Annual Allocation of Non-Site-Specific Costs”
for a detailed explanation and illustration of the allocation process and methodology. Questions regarding any
Annual Allocation requirements, requests for instructions, and spreadsheet templates, should be referred to the
Director, Program Costing Staff, OFM at {202) 564-3160 or Jill Beresford at (202) 564-3145 or email at
beresford.jill@epa.gov.

6. ANNUAL REPORT ON ENVIRONMENTALLY PREFERABLE PRACTICES

The Contractor shall submit a report, no longer than ten (10) pages in fength, detailing the environmentally

" preferable activities accomplished or purchases made within the previous 12-month period from 1 October to 30
September. The format described in Attachment 6 shall be used in completing this annual report. The contractor
shafl submit the report to the Regional Contracting Officer, Contracting Officer’s Representative, Regional
Environmental Preference Coordinator, and National Environmental Preference Coordinator, before November 150
of each year. The contractor’s envirommentally preferable practices will be evaluated as part of the award terin
determination in accordance with the SOW and Section H clause entitled Award Term Incentive Guidance.

If the contractor is awarded more than one START or ERRS contract with the agency, only one annual report will be
submitted, but distribution will be to all agency personnel indicated above for each contract. This report must
include efforts made on each contract listed by contract number.

F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984)

The Contractor shall maintain accurate working files (by task or work assignment) on afl work documentation
including calculations, assumptions, interpretations of regulations, sources of information, and other raw data
required in the performance of this contract. The Contractor shall provide the information contained in its working
“files upon request of the Contracting Officer.

E.5 MANAGEMENT CONSULTING SERVICES (EPAAR 1552.211-78) (APR 1985)

All reports containing recommendations to the Environmental Protection Agency shall include the following
information on the cover of each report: (a) name and business address of the contractor; (b) contract number; {c)
contract dotlar amount; (d) whether the contract was subject to full and open competition or a sole source acquisition
(e) name of the EPA Contracting Officer Representative and the EPA Contracting Officer Representative's office
identification and location; and (f) date of report.

F.6 ELECTRONIC SUBMISSION OF DELIVERABLES
(a) The Contractor shall follow this clause as the standard for submitting documents and other materials specified as

deliverables in either a Task Order (including Task Order close-out deliverables), Technical Direction
Document, or a contract level report. The deliverables specified in this clause shall not be confused with the
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general site file deliverables specified in Section E of the SOW, Data Management.

(b) The standard for all Task Order and Technical Direction Document deliverables shall be an electronic
deliverable. There shall be three general categories of elecironic deliverables: Work Products, Final
Subimissions and Routine Reports. Routine Reports are further described in the Section F clause, “Reports of
Work.” Final Submissions are generally defined as a deliverable that requires one or more signatures.

“Examples of Final Submissions include, but are not limited to, approved sampling plans, reports and
deliverables meant for public dissemination. Final Submissions shall be submitted in a non-editable, .pdf
format and include a single scanned cover page that includes, but may not be limited to, the following:

= Title
= EPA Site Name and EPA Site Identifier (if appropriate)
= Date

= (Contract Number

«  Task Order Number

= Technical Direction Document Number

s EPA Deliverable Number and Associated Bar Code

{Note that EPA will periodically provide the contractor with a unique set of sequential numbers (these
sequential numbers are currently envisioned to be compatible with the Superfund Document
Management System (SDMS)). The contractor will assign a unique EPA Deliverable Number to each
electronic deliverable. If the electronic deliverable is a document, the cove.*/sagnatw e page will include
an EPA-generated bar code that matches the EPA Deliverable Number.j

= Required Signatures and Signature Dates

Work Products are generally those deliverables that are used to produce a Final Submission. Examples of Work
Products include, but are not limited to, documents submitted for comment, draft maps, data tables and example
diagrams. Work Products shall, wherever possible, be submitted in an EPA standard software format (eurrently
the Microsoft Office Suite) so that they can be easily edited.

(c) All electronic deliverables shall be submitted with appropriate metadata. This metadata will be managed in a
tabular format whereas there will be a single data table for all deliverables. The metadata that must be
agsociated with each electronic deliverable includes, but may not be limited to, the following data elements:

File ID A contractor-defined name (including a file extension such as .pdf) for the electronic file.
The File ID must exactly match the actual name of the electronic file.

EPATID The EPA-defined deliverable number that has been assigned to the electronic file. If the
electronic deliverable is a document, this identifier must accurately correspond to the EPA-
generated bar code found on the cover/signature page of the deliverable.

Title The contractor-defined title of the deliverable.

Date The date that the document was generated.

Description A brief description of the deliverable.

Type The type of deliverable (must be either “Work Product™, “Final Submission” or “Routine
Report”™).

Approved An indication whether or not the delwerable has been approved by EPA (must be either
“Yes” or “No”).

Contract 1D The EPA-defined identifier for the Confract under which this deliverable was generated.

TO D The EPA-defined identifier for the Task Order under which this deliverable was generated.

TDD ID The EPA-defined identifier for the Technical Direction Document under which this
deliverable was generated.

Site Name The EPA-defined name of the site to which this deliverable is associated (as appropriate).

Site D The EPA-defined identifier of the site to which this deliverable is associated (as appropriate).
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(d) Both the electronic deliverables and the metadata table shall be hosted by the Contractor on a secure server. The
Contractor shall manage the deliverables in a file structure that is approved by EPA. The Contractor shall
maintain a secure web service to both the deliverables and the metadata table. This web service will be
‘approved by EPA and used by EPA to transfer deliverables and metadata onto EPA’s system. Once the
Confractor has flagged a deliverable and its metadata as approved in the metadata table, the official source for
that deliverable and metadata shall be EPA’s system. EPA shall provide the Contractor with access to all
approved deliverables and metadata that have been migrated into EPA’s system.

(e} The Contractor may be required to submit copies of standard electronic deliverables in a non-standard format

(such as attachiments to email messages and/or hard copy) as directed by the Contracting Officer or the
Contracting Officer’s Representative.

F.7 EFFECTIVE PERIOD OF THE CONTRACT

The period of performance of this contract shall be from date of award through a potential five years inclusive of
two 18-month award term periods. The effective period of performance is exclusive of all required reports.

The effective period of performance is shown in bold below and will be broken down as follows:

Period Duration From To

Basé Period 7 24 months Date of Award Date of Award + 24 months
Award Term 1 18 months Date of Award + 24 months Date of Award + 42 months
Award Term 2 18 months Date of Award -+ 42 months Date of Award + 60 months
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SECTION G —CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS EPAAR 1552.216-72) (APR 1984)
DEVIATION

(a) The Government will order any supplies and services to be furnished under this contract by issuing Task Orders
{TO’s) and or Technical Direction Documents on Optional Form 347, or an agency prescribed form, from the
effective date of the contract through the expiration date of the contract. ‘ '

In addition to the Contracting Officer, Darlene McGary, the following individuals are authorized ordering officers:

Philip Ingram
Alexander Kramer
Harry Allen IV
Craig Benson
Steve Calanog
Will Duncan

Tom Dunkelman
Richard Martyn
Bret Moxley
Jason Musante
Randy Nattis
Martin Powell
Chris Reiner
Michelle Rogow
Daniel Shane
Margaret Waldon
Christopher Weden
Robert Wise
Donn Zuroski

In a catastrophic event, when the Contracting Officer is unavailable, the contractor may be directed to respond by
one of the warranted OSCs listed at the following URL who are authorized to utilize this contract:
http://www.epa.gov/oamsrpod/ersc/osc.

In such situations, the contractor shall notify the Contracting Officer as soon as practicable.

(b) A Standard Form 30 will be the method of amending task orders.

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering Officer
within ten (10} calendar days the proposed stafting plan for accomplishing the assigned task within the period
specified.

{d) If the Contractor considers the estimated labor hours or specified work completion date to be unreasonable,
he/she shall promptly notify the Ordering Officer and Contracting Officer in writing within 10 calendar days, stating
why the estimated labor hours or specified completion date is considered unreasonable.

(&) Each task/delivery order will have a ceiling price, which the Contractor may not exceed. When the Contractor
has reason to believe that the labor payment and support costs for the order, which will accrue in the next thirty (30)
days, will bring total cost to over 85 percent of the ceiling price specified in the order, the Contractor shall notify the

Contracting Officer’s Representative.

(f) Paragraphs (c), (1), and (e) of this clause apply only when services are being ordered.
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G.2 ORDERING WORK

Work will be ordered via Task Orders (TO) and Technical Direction Documents {(TDDs). TO for the following
major categories of the Statement of Work may be issued under the contract:

Core Response Team Activities (001)
Response Activities (002)
Oil Activities (003)

. Training Activities (004)
Preparedness and Prevention Activities (005)
Assessment/Inspection Activities (006)
Technical Support Activities (007)
Data Management Activities (008)

OTHER TASK ORDERS WILL BE ASSIGNED AS THE NEED ARISES.

Site specific work will be assigned under each task order via a TDD. For example, a task order will be issued for
removal support. Specific emergency response or removal sites that fali under this task order will be assigned by
individual TDD. The TDD will specify the site, deliverables and due dates in accordance with the requirements of
the TDD clause. '

G.3 TECHNICAL DIRECTION DOCUMENTS

{2) The Contractor shall perform work under this contract as specified in written Technical Direction Document
(TDD) issued against task orders by the Contracting Officer (CO). The TDDs will be issued electronieally via the
EPA’s Acquisition System (EAS), a web based system. All TDDs issued will be within the scope for the services
specified in each TO, and will be in accordance with the fixed rates specified elsewhere in this contract.

{b) When warranted by an emergency, a TDD may be issued verbally under this contract. This verbal authorization
may be made by the warranted OSC, listed in the Ordering Officer clause in Section G, and the CO. The Contractor
shall begin work immediately upon receipt of a verbally-issued TDD. A written TDD must then be issued within

five (5) calendar days by the CO. The TDD shall indicate the date and time on which the TDD was verbally issued.

(c) If the purpose of a- TDD is to revise efforts specified by a previous TDD, the TDD shall specifically reference the
prior TDD and the effort being revised.

(d) The Contractor shall acknowledge receipt of each TDD by returning a signed copy of the TDD to the issuing
official within two (2) business days after its receipt. If the Contractor considers the specified completion date or
hours to be unreasonable or unrealistic for the required effort, the contractor shall notify the Contracting Officer’s
Representative/Contracting Officer before signing the TDD.

() For any TDD issued by the CO which requires preparation by the Contractor of a project work plan and cost
estimate the TDD will outline the details for the submission of the project.

(f) Each work plan may/will include the following:

{1) Numerical designation of the TDD issued

{2) The estimated labor hours

(3) Estimated dollar amount for approval _

{4) Source of funds as provided in the TDD (i.e., CERCLA, OPA, CEPP, other)
(5) EPA 4 digit Site Identification Number (S81D)

(6) Site name and address, city, county, and state (7) Overtime if applicable

(8) Period of performance
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(9 Include the anticipated end product(s) and/or service

(10) Interim deadlines, including completion dates for each specific effort
{11) Comments

(12 Signatures and dates

(13) Descriptor (for Contractor use)

(14) Distribution (The CO shall be included on the distribution of all workplans for TDDs issued under-this
contract)

(13) Reference Statement of Work (SOW)/

{16) Conflict of Interest Search

(17) Schedule of deliverables

{18) Action Code

{(g) Within 30 days of completion of al! tasks within a given TDD, the Contractor shall submit via email a final
Acknowledgment of Completion (AOC) form to the Contracting Officer’s Representative (COR) for approval. A
copy of the AOC shall also be submitted to the Contracting Officer. AOCs shall include the following information:
{1) Project Name

(2) TDD Number and Last Amendment letter

(3) Brief description of project

(4) Response Type {e.g., pre-remedial, etc.)

(5) Final authorized budgets including any amendments

(6} Actual Incurred

(7) COR Signature Line and Date

(8) Authorized Contractor Signature and Date

{9) Distribution

{10} Action Code and POP

{h) The COR or any other technical representative of the CO, such as the OSC or authorized COR, does not have the
authority to issue any TDD which (1) institutes additional work outside the scope of the contract; (2) constitutes a
change as defined in the “Changes” clause; (3) causes an increase or decrease in the estimated cost of the contract;
(4) alters the contract period of performance; or, (5) changes any of the other express terms or conditions of the
contract. Any request for deviation from the terms of this contract, issued hereunder, must be submitted to the CO
for contractual action.

(i) The Contractor shall not make expenditures or incur obligations in the performance of the TDD which exceed the
specified ceiling amount or completion date estabiished in the TDD and its amendments except at the contractor’s
own risk. Any increase to the ceiling amount or extension of time must be authorized by the Contracting Officer.

(j) The Government is obligated to make payment only for work actually completed regardless of any estimates of
prospective quantities.

(k) Nothing contained in this contract shall prohibit the Government from placing other orders or contracts for this
or similar services.

G.4 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
CONCERNS

In accordance with FAR 52.219-9, Small Business Subcontracting Plan, the Contractor, if required, shall submit
Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or 8F 295, Summary Contract Report
electronically at the foilowing Electronic Subcontracting Reporting System website.

http://www.esrs.gov

G.5  SUBMISSION OF INVOICES (EPAAR 1552.232-76) (JUN 1996) DEVIATION (JUN 1997)

In order to be considered properly submitted, an invoice or request for contract financing payment must meet the
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following contract requirements in addition to the requirements of FAR 32.905:

(a)

The Contractor shall submit the invoice or request for contract financing payment either in hard copy or
electronic format.

. (1) 1f submitting electronically, the Contractor shall follow the submission instructions at:

(b)

http://'www.epa.gov/ocfo/finservices/contracts.htm. One hard copy and one electronic copy via email of the
invoice shall concurrently be sent to the Contract-Level COR.

{2) If submitting in hard copy format, the Contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals designated in the contract:

(i) One original to the EPA Finance Center shown in Block 25 on the cover of the contract; and
(it) One copy to the Contract-Level COR.

The Contractor shall prepare its invoice or request for contract financing payment on the prescribed
Government forms, Standard Forms Number 1034, Public Voucher for Purchases and Services other than
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form 10335,
Public Voucher for Purchases and Services other than Personal - Continuation Sheet, shall be used to furnish the
necessary supporting detail or additional information required by the Contracting Officer. The Contractor may
submit self designed forms which contain the required information.

(e) (1) The Contractor shall prepare a contract level invoice or request for contract financing payment in accordance

(d)

(e)

&y

with the invoice preparation instructions identified as a separate attachment in Section J of the contract. If
contract work is authorized by individual delivery orders, the invoice or request for contract financing
payment shall also include a summary of the current and cumulative amounts claimed by cost element for
each delivery order and for the contract total, as well as any supporting data for each delivery order as
identified in the instructions,

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall include curent
and cumulative charges by contract labor category and by other major cost elements such as travel,
equipment, and other direct costs. For current costs, each cost element shall include the appropriate
supporting schedules identified in the invoice preparation instructions.

(1) The charges for subcontracts shall be further detailed in a supporting schedule showing the major cost
elements for each subcontract.

{2} On a case-by-case hasis, when needed to verify the reasonableness of subcontractor costs, the Contracting
Officer may require that the Contractor obtain from the subcontractor cost information in the detail set forth
in (c}2). This information should be obtained through a means which maintains subcontractor
confidentiality (for example, via sealed envelopes), if the subcontractor expresses confidential business
information (CBI) concerns.

Invoices or requests for contract financing payment must clearly indicate the period of performance for which
payment is requested. Separate invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

(1} Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and
Payment, invoices or requests for contract financing payment shall be submitted once per month unless
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments
shall be the same as the period for monthly progress reports required under this contract.

(2) Ifthe Contracting Officer allows submissions more frequently than monthly, one submittal each month
shall have the same ending period of performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts claimed in
the invoice(s) or request(s) for contract financing payments covering the same period, the Contractor shall
provide a reconciliation of the difference as part of the payment request.
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G.6 SITE SPECIFIC INVOICING INSTRUCTIONS

The monthly and annual general requirements for site specific invoicing are contained in ATTACHMENT 4, SITE
SPECIFIC INVOICING INSTRUCTIONS.

G.7  INVOICING REQUIREMENTS

Separate invoices must be submitted for each task order issued under this contract. Each Task Order invoice shall
be further detailed by individual TDD costs. For removal TDDs, the following shall apply:

(a) Invoices for payment for Task Orders shall be submitted in an original and two (2) copies one for the COR and
one for the CO, and shall include the contract number, order number, accounting and appropriation data as set
forth in each task order, description of services, and amount of payment requested. The contractor shall bill for
only incurred costs that have been recorded on Weekly Reports, 1900-55 Form, that have been signed by the
COR or other authorized representative; and can be supported by the contractor’s own accounting system. Each
invoice submitted for a particular Task Order shall be numbered consecutively. Invoices shall be submitted in
accordance with the instructions provided in Attachment 3.

{b) All invoices for payment under any Task Order shall be accompanied by the Supporting Schedule for Fixed-Rate
Contracts described in Attachment 3, Invoice Preparation Instructions. In addition to these schedules generated
from the contractor’s accounting system, when RCMS is required invoices shall include the following reports,
including 1900-55s, generated from the Removal Cost Management System (RCMS) in accordance with the
Section H clause, Removal Cost Management Software System (RCMS).

(1) A Project Weekly Summary showing charges for each major cost category listed by date with the weekly
totals compared to the project ceiling on a total and percentage basis.

(2) Project Weekly Detail Sheets showing in summary fashion the weekly cost details for Personnel,
Equipment, Inventory Materials, Field Purchases, and Subcontract Final Bills. Service codes for
Subcontract Final Bills must be utilized. Travel refated costs shall be properly coded: 03 for lodging, 05
for per diem, and 17 for air/rail or other travel means. For complete list of service codes, refer to the
RCMS Manual.

{3) A Summary of Comments Report listing in date chronology all adjustiments affecting the daily costs. All
costs incurred off site, including the contractor’s office, shall be addressed by a comment. The comment
shall also include a brief description of the work performed.

{4) A Pending Cost Report showing outstanding charges yet to be invoiced.

(5} The contractor shall voucher no later than the time frames listed below between completion of tasks under
this contract and submission of invoices:

PRIME CONTRACTOR - no later than 30 days after the costs are incurred.
TEAM SUBCONTRACTOR (if applicable) - no later than 60 days after the costs are incurred.
OTHER SUBCONTRACTORS - no later than 90 days after the costs are incwred.

If the contractor is unable to submit costs within the required time frame, it must place a notice in the
"Pending Cost Report” of the type, approximate amount and the reason(s) for the inability to make timely
submission. At final reconciliation, costs which have neither been previously invoiced or properly noted as
untimely, these costs will be presumed unallowable by the Contracting Officer.

{c) When a Contracting Officer’s Representative (COR), Contracting Officer (CO), or Contracting Officer’s

Representative (COR}, such as the On-Scene Coordinator, identifies costs in a voucher that are to be suspended
or disallowed, the Form 1900-68 is used to identify those costs, the associated reasons and to commumicate the
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action to all necessary parties. The COR, CO and/or the COR must fill out the Form 1900-68 explaining the
suspended amount, sign and date the Form and send it to the contractor. The contractor must fill out the
acknowledgment of receipt on the applicable area on Form 1900-68 and return a copy of it to the COR, CO; or
COR who made the suspension. A copy of Form 1900-68, with instructions, is provided in Attachment 3.

{d} Each TDD should have its own Cost Summary which must include the following:

{1} A summary of the charges to the assignment (Labor and ODCs)

{2) Dates costs incurred (eg. Travel dates, rental dates, purchase dates)

{(3) Labor broken down to show Name, Labor Category, labor Rate, Hours Worked, and Billing method. Upon
the COR’s request, the contractor will be responsible for providing time reports to support the hours billed
under these assignments.

(4)y ODCs must be broken down to include all categories. Upon the COR’s request, the contractor will be
responsible for providing support for ali ODCs billed under each TDD.

(5) These TDD Cost Summaries must be submitted with each invoice. Each cost summary should also be e-
mailed to the appropriate COR at the same time the invoices are mailed to EPA. The subject of the email
should indicate the Invoice Number. The email to each COR should include a separate file for each of the
TDDs. Each file should summarize costs associated with the assignment for the current month and date.

G.8 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000)

The Government shall pay the Contractor as follows upon the submission of invoices or vouchers approved by the
Contracting Officer: .

{a) Hourly rate.

(1) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the Schedule
by the number of direct labor hours performed. The rates shall include wages, indirect costs, general and
administrative expenses, and profit. Fractional parts of an hour shall be payable on a prorated basis. Vouchers may
be submitted once each month (or at more frequent intervals, if approved by the Contracting Officer) to the paying
office. The Contractor shall substantiate vouchers by evidence of actual payment and by individual daily job,
timecards, or other substantiation approved by the Contracting Officer. Promptly after receipt of each substantiated
voucher, the Government shall, except as otherwise provided in this contract and subject to the terms of (&) below,
pay the voucher as approved by the Contracting Officer.

(2) Unless otherwise preseribed in the Schedule, the Contracting Officer shall withhold 5 percent of the
amounts due under this paragraph (a), but the total amount withheld shall not exceed $50,000. The amounts
withheld shall be retained until the execution and delivery of a release by the Contractor as provided in paragraph (f)
below,

(3) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by virtue
of the Contractor having performed work on an overtime basis. If no overtime rates are provided in the Schedule and
overtime work is approved in advance by the Contracting Officer, overtime rates shall be negotiated. Failure to
agree upon these overtime rates shall be treated as a dispute under the “"Disputes” clause of this contract. If the
Schedule provides rates for overtime, the premium portion of those rates will be reimbursable only to the extent the
overtime is approved by the Contracting Officer. :

(b) Materials, other direct costs, and subcontracts.

(1) The ailowability of direct materials and other direct costs shall be determined by the Contracting
Officer in accordance with Subpart 31.2 of the Federal Acquisition Regulation in effect on the date of this
contract. Reasonable and allocable material handling costs or indirect costs may be included in the charge
for material or other direct costs to the extent they are clearly excluded from the hourly rate. Material
handling and/or indirect cost rates are specified in the "Indirect Costs" clause. Material handling costs are
comprised of indirect costs, including, when appropriate, general and administrative expense allocated to
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direct materials in accordance with the Contractor's usual accounting practices consistent with Subpart 31.2
of the FAR. Direct materials or other direct costs, as used in this clause, are those items which enter
directly into the end product, or which are used or consumed directly in connection with the furnishing of
the end product.

(2) Subcontracted effort may be included in the fixed hourly rates discussed in paragraph (a) (1) of this
clause and will be reimbursed as discussed in that paragraph. Otherwise, the cost of subcontracts that are

. authorized under the subcontracts clause of this contract shall be reimbursable costs under this clause
provided that the costs are consistent with subparagraph (3) of this clause. Reimbursable costs in
connection with subcontracts shall be payable to subcontractors consistent with FAR 32.504 in the same
manner as for items and services purchased directly for the contract under paragraph (a)(1) of this clanse.
Reimbursable costs shall not include any costs arising from the letting, administration, or supervision of
performance of the subcontract, if the costs are included in the hourly rates payable under paragraph (a)(1)
of this clause.

(3) To the extent able, the Contractor shall (i) obtain materials at the most advantageous prices available
with due regard to securing prompt delivery of satisfactory materials; and (ii) take all cash and trade
discounts, rebates, allowances, credits, salvage, commissions, and other benefits. When unable to take
advantage of the benefits, the Contractor shall promptly notify the Contracting Officer and give the reasons.
Credit shall be given to the Government for cash and trade discounts, rebates, allowances, credits, salvage,
the value of any appreciable scrap, commissions, and other amounits that have accrued to the benefit of the
Contractor, or would have accrued except for the fault or neglect of the Contractor. The benefits lost
without fault or neglect on the part of the Contractor, or lost through fault of the Government, shall not be
deducted from gross costs. :

(4) If the nature of the work to be performed requires the Contractor to furnish material which is regularly
sold to the general public in the normal course of business by the Contractor, the price to be paid for such
material, notwithstanding (b)(1) above, shall be on the basis of an established catalog or list price, in effect
when the material is furnished, less all applicable discounts to the Government; provided, that in no event
shall such price be in excess of the Contractor's sales price to its most favored customer for the same item
in like quantity, or the current market price, whichever is fower. '

{c) Contracting Officer Notification: For contract administration purposes, the Contractor shall notify the
Contracting Officer in writing when the total value of all task orders issued exceeds 85 percent of the maximum
price specified in the schedule.

(d) Maximum amount. The Government shall not be obligated to pay the Contractor any amount in excess of the
maximum amount in the Schedule, and the Contractor shall not be obligated to continue performance if to do so
would exceed the maximum amount set forth in the Schedule, unless or until the Contracting Officer shall have
notified the Contractor in writing that the maximum amount has been increased and shall have specified in the
notice a revised maximum that shall constitute the maximum amount for performance under this contract. When and
to the extent that the maximum amount set forth in the Schedule has been increased, any hours expended, and
material or other direct costs incurred by the Contractor in excess of the maximum amount before the increase, shall
be allowable to the same extent as if the hours expended and material costs had been incurred after the increase in
the maximum amount.

{e) Audit. At any time before final payment under this contract, the Contracting Officer may request audit of the
invoices or vouchers and substantiating material. Each payment previously made shall be subject to reduction to the
extent of amounts, on preceding invoices or vouchers that are found by the Contracting Officer not to have been
properly payable and shall also be subject to reduction for overpayments or to increase for underpayments. Upon
receipt and approval of the voucher or invoice designated by the Contractor as the "completion voucher" or
"completion invoice" and substantiating material, and upon compliance by the Contractor with all terms of this
contract (including, without limitation, terms relating to patents and the terms of (f) and (g} below), the Government
shall promptly pay any balance due the Contractor. The completion invoice or voucher, and substantiating material,
shall be submitted by the Contractor as promptly as practicable following completion of the work under this
contract, but in no event, later than one year (or such longer period as the Confracting Officer may approve in
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writing) from the date of completion.

() Assignment. The Contractor, and each assignee under an assignment entered into under this contract and in effect

.at the time of final payment under this contract, shall execute and deliver, at the time of and as a condition precedent
to final payment under this contract, a release discharging the Government, its officers, agents, and employees of
and from all liabilities, obligations, and claims arising out of or under this coniract, subject only to the following
exceptions:

(1} Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible of exact
statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to
third parties arising out of performing this contract, that are not known to the ~ Contractor on the date of the
execution of the release, and of which the Contractor gives notice in writing to the Contracting Officer not more
than 6 years after the date of the release or the date of any notice to the Contractor that the Government is prepared
to make final payment, whichever is earlier.

{3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of the Government against patent liability), including reasonable incidental expenses, incurred by
the Contractor under the terms of this contract relating to patents.

{g) Refunds. The Contractor agrees that any refunds, rebates, or credits (including any related interest) accruing to or
received by the Contractor or any assignee, that arise under the materials portion of this contract and for which the
Contractor has received reimbursement, shall be paid by the Contractor to the Government. The Contractor and each
assignee, under an assignment entered into under this contract and in effect at the time of final payment under this
contract, shall execute and deliver, at the time of and as a condition precedent to final payment under this contract,
an assignment to the Government of such refunds, rebates, or credits (including any interest) in form and substance
satisfactory to the Contracting Officer.

G.9 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

(2) In accordance with paragraph (d) of the ‘Allowable Costs and Payment’ clause, the final indirect cost rates
applicable to this contract shall be established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor), as provided by FAR 42.703(a). EPA’s procedures
require a Contracting Officer determination of indirect cost rates for its contracts. In those cases where EPA is
the cognizant agetcy (see FAR 42.705-1), the final rate proposal shall be submitted to the cognizant audit
activity and to the following:

Environmental Protection Agency

Chief, Cost Policy and Rate Negotiation Section
Procurement and Contracts Management Division
(PM-214F)

401 M St., S.W.

Washington, D.C. 20460

The Contractor shall also follow the notification and cost impact procedures prescribed in paragraph (b) below.

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the above cited address, to
the cognizant audit agency, and to the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submit an executed Certificate of Current Cost
or Pricing Data (see FAR 15.804-4) applicable to the data furnished in connection with the final rates to the
cognizant audit agency. The final rates shall be contained in a written understanding between the Contractor
and the appropriate Government representative. Pursuant to the *Allowable Costs and Payment” clause, the
allowable indirect costs under this contract shall be obtained by applying the final agreed upon rate(s) to the
appropriate bases.

{b) Until final annwval indirect cost rates are established for any period, the Government shall reimburse the
Contractor at billing rates established by the appropriate Government representative in accordance with FAR
42,704, subject to adjustment when the final rates established. The established billing rates are currently as
follows: :
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Cost Center Period Rate Base

TBD TBD TBD TBD
TBD TBD TBD TBD
TBD TBD TBD TBD

These billing rates may be prospectively or retroactively revised by mutual agreement, at the request of either
the Government or the Contractor, to prevent substantial overpayment or underpayment.

(1)

2)

3)

For any retroactive indirect cost rate adjustments (i.e., indirect costs already billed), including final indirect
cost rate adjustments, the Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost impact statement showing the
effect of the indirect cost rate changes for each contract. This statement shall compare the cost billed to the
cost the Contractor proposes to bill.

For prospective indirect cost rate adjustments only, the Contractor shall notify the current EPA Contracting
Officers of the new proposed rates when it proposes rates to the cost Policy and Rate Negotiation Section.

For either prospective or retroactive indirect cost rate adjustments, the Contractor shall provide the Cost
Policy and Rate Negotiation Section with the names of the cuwrrent EPA Contracting Officers for the
affected contracts.

(¢) Notwithstanding the provisions of paragraphs (a} and (b) above, ceilings are hereby established on indirect costs

reimbursable under this contract. The Government shall not be obligated to pay the Contractor any additional
amount on account of indirect costs in excess of the ceiling rates listed below:

Cost Center Period Rate Base
TBD TBD TBD TBD
TBD TBD TBD TBD
TBD TBD TBD TBD

G.10

FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242-72)
(OCT 2000)

(a) A Financial Administrative Contracting Officer (FACO) is responsible for performing certain post-award

functions related to the financial aspects of this contract when the EPA is the cognizant federal agency. These
functions include the following duties:

(1) Review the contractor's compensation structure and insurance plan.

(2} Negotiate advance agreements applicable to treatment of costs and to Independent Research &

Development/Bid and Proposal costs.

(3) Negotiate changes to interim billing rates and establish final indirect cost rates and billing rates,

0]

&)

Prepare findings of fact and issue decisions related to financial matters under the Disputes clause, if
appropriate. '

In connection with Cost Accounting Standards:
(A) Determine the adequacy of the contractor's disclosure statemnents;

(B) Determine whether the disclosure statements are in compliance with Cost Accounting Standards and
FAR Part 31;

{C) Determine the contractor's compliance with Cost Accounting Standards and disclosure statements, if
applicable; and
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(D) Negotiate price adjustments and execute supplemental agreements under the Cost Accounting
Standards clauses at FAR 52.230-3, 52.230-4, and 52.230-3.

(6) Review, approve or disapprove, and maintain surveillance of the contractor’s purchasing system.

(7) Perform surveillance, resolve issues, and establish any necessary agreements related to the contractor's
cost/schedule control system, including travel policies/procedures, allocation and cost charging
methodology, timekeeping and labor distribution policies and procedures, subcontract payment practices,
matters concerning relationships between the contractor and its affiliates and subsidiaries, and consistency
between bid and accounting classifications.

(8) Review, resolve issues, and establish any necessary agreements related to the contractor's estimating
system.

(b) The FACO shall consult with the contracting officer whenever necessary or appropriate and shall forward a
copy of all agreements/decisions to the contracting officer upon execution.

(¢) The FACO for this contract is:

TBD (Note: this clause will be removed if EPA is not the awardee’s cognizant agency.)

G.11 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (SEP 2009)

(a) The Government shall deliver to the Contractor the Government-furnished data described in the contract. If the
data, suitable for its intended use, is not delivered to the Contractor, the Contracting Officer shall equitably
adjust affected provisions of this contract in accordance with the “Changes” clause when:

(1) The Contractor submits a timely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment.
(b) Title to Government-furnished data shall remain in the Government.
(¢) The Contractor shall use the Government-furnished data only in connection with this contract.

{d) The following data will be furnished to the Contractor on or about the time indicated:

TBD at the Task Order or TDD level

G.12 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the following key petrsonnel (see Attachment 2 for Key Personnel
qualifications. The actual names will be completed at time of award):

{(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personne!
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unless the substitution is necessitated by illness, death, or termination of employment. The Contractor shall
notify the Contracting Officer within 15 calendar days after the occurrence of any of these events and provide
the information required by paragraph (c) of this clause. After the initial 90-day period, the Contractor shall
submit the information required by paragraph (c) to the Contracting Officer at least 15 days prior to making any
peranent substitutions. '

{c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions,
complete resumes for the proposed substitutes, and any additional information requested by the Contracting
Officer. Proposed substitutes should have comparable qualifications to those of the persons being replaced. The
Contracting Officer will notify the Contractor within 15 calendar days after receipt of all required information of
the decision on substitutions. This clause will be modified to reflect any approved changes of key personnel.

5.13  CONTRACT ADMINISTRATION REPRESENTATIVES

Contract-Level Contracting Officer’s Representatives (CORs) for this contract are as follows:

Primary COR: Alternate COR:

Ivania Brown ' A Peter Guria

75 Hawthorne St 75 Hawthorne St

San Francisco, CA San Francisco, CA

USA UsA

Phone: 415-972-3045 Phone: 415-972-3043

Email: brown..ivania@epa.ogv Email: guria.peter@epa.gov

Contracting Office officials responsible for administering this contract are as follows:

Contracting Officer: Contract Specialist:
Philip Ingram TBD

75 Hawthorne St

San Francisco, CA
USA

Phone: 415-972-3715

Email: ingram.philip@epa.gov

.14 SUBCONTRACT CONSENT

The Contracting Officer has consented to the following subcontractors, in accordance with the Section [ clause,
Subcontracts (FAR 52.244-2):

Page 63 of 105



G.15 GOVERNMENT PROPERTY (EPAAR 1552.245-70) (SEP 2009)

(a) The contractor shall not fabricate or acquire, on behalf of the Government, either directly or indirectly through a
subcontract, any item of property without prior written approval from the Contracting Officer. If the Contracting
Officer authorizes the contractor to acquire and/or fabricate equipment for use in the performance of this contract,
the equipment shall be subject to the provisions of the “Government Property” clause and listed on the contract via
contract modification. '

{b) If the Government provides item(s) of Government property to the contractor for use in the performance of this
contract, this property shall be used and maintained by the contractor in accordance with the provisions of the
“Government Property” clanse.

(c) The “EPA Contract Property Administration Requirements™ provided below apply to this contract.

U.S. Environmental Protection Agency
Contract Property Administration Requirements

1. Purpose. This document sets forth the requirements for the U.S. Environmental Protection Agency (EPA)
contractors performing Govermment property management responsibilities under EPA contracts. These requirements
supplement those contained in the Government Property clause(s) and Part 45 Government Property of the Federal
Acquisition Regulation (FAR).

2. Contract Property Administration (CPAR)

a. EPA Delegation. EPA delegates all contract property administration to the EPA Contract Property Coordinater
{CPC). The delegations apply to all EPA contracts issued with or that have the potential to receive, purchase or
acquire Government Property or include the Governmtent Property clanses. In addition to administering all contract
property, the CPC provides technical expertise and assistance to the Contracting Officer (CO) and Contracting
Officer Technical Representative (COTR) relative to Government Properiy.

b. DCMA Re-delegation. The CPC may request support for contract property management oversight, including
property administration and plant clearance, from the Defense Contract Management Agency (DCMA). If DCMA
agrees to provide support, DCMA will notify the contractor of the assigned property administrator (PA) and plant
clearance officer (PLCO). The DCMA. PA is available to the contractor for assistance in all matters of property
administration. Notwithstanding the delegation, as necessary, the contractor may contact the EPA CO. In the event
of a disagreement between the contractor and the DCMA PA, the contractor should seek resolution from the CO.
Unless, otherwise directed in the coniract, or this document, all originals of written information or reports, except
direct correspondence between the contractor and the DCMA PA, relative to Government property, should be
forwarded to the administrative CO assigned to this contract and the CPC.

¢. Disagreements. Notwithstanding the delegation(s), as necessary, the contractor may contact the CO. In the event
of a disagreement between the contractor and the PA or the CPC the contractor should seek resolution from the CO.

3. Requests for Government Property.

In accordance with FAR 435.102, the contractor shall furnish all property required for performing Government

contracts. If a contractor believes that Government property is required for performance of the centract, the

contractor shall submit a written request to the CO. At a minimurm, the request shall contain the following elements:
a. Contract number for which the property is required.

b. An item(s) description, quantity and estimated cost.

¢. Certification that no like contractor property exists which could be utilized.

Page 64 of 105



d. A detailed description of the task-related purpose of the property.
e. Explanation of negative impact if property is not provided by the Government.

f. Lease versus purchase analysis shall be furnished with the request to acquire property on behalf of the
Government, with the exception of requests for material purchases. The contractor may not proceed with acquisition
of property on behalf of the Government until receipt of written authorization from the Contracting Officer.

4, Transfer of Government Property. The Contracting Officer initiates the transfer of the government property via
a contract modification. The transferor (EPA or another contractor) shall provide to the transferee, the receiving
contractor, the information needed to establish and maintain the property records required of FAR 52.245-1, as well
as all of the applicable data elements required by Attachment 1 of this clause. The transferee, the receiving

* contractor, should perform a complete inventory of the property before signing the acceptance document for the
property. Accountability will transfer to the receiving contractor upon receipt and acceptance of the property, in
accordance with FAR 45.106. ‘

5. Records of Government Property.

a. In accordance with FAR 52.245-1, the contractor shall create and maintain records of all Government property,
regardless of value, including property provided to and in the possession of a subcontractor. Material provided by
the Government or acquired by the contractor and billed as a direct charge to the contract is Government property
and records must be established as such.

b. The Contractor shall identify all Superfund property and designate it as such both on the item and on the
Government property record. If it is not practicable to tag the item, the contractor shall write the ID number on a tag,
card or other entity that may be kept with the item or in a file.

c. Support documentation used for posting entries to the property record shall provide complete, current and
auditable data. Entries shall be posted to the record in a timely manner following an action.

d. For Government vehicles, in addition to the data elements required by EPA, the contractor shall also comply with
the General Services Administration (GSA) and Department of Energy (DOE) record and report requirements
supplied with all EPA provided motor vehicles. If the above reguirements were not provided with the vehicle, the
contractor shall notify the designated CPC and the Fleet Manager.

e. When Government property is disclosed to be in the management and/or control of the contractor but not provided
under any contract, the contractor shall record and report the property in accordance with FAR 52.245-1.

6. Inventories of Government Property. The contractor shall conduct a complete physical inventory of EPA
property at least once per year. The contractor shall report the results of the inventory, including any discrepancies,
to the CO. Reconciliation of discrepancies shall be completed in accordance with the schedule negotiated with the
CO. See section 10 herein, Contract Closeout, for information on final inventories.

7. Reports of Government Property. EPA requires an annual summary report, for each contract, by contract
number, of Government property in the contractor's possession. The annual summary is due as of September 30th of
each year, and upon contract términation or expiration.

a. For each classification listed on the EPA Property Report form, with the exception of material, the contractor shall
provide the total acquisition cost and total quantity. If there are zero items in a classification, or if there is an ending
balance of zero, the classification must be listed with zeros in the quantity and acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost only.

¢. Property classified as Plant Equipment, Superfund and Special Test Equipment must be reported on two separate
Hnes. The first line shall include the total acquisition cost and quantity of all items or systems with a unit acquisition
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cost of $25,000 or more. The second line shall include the total acquisition cost and quantity of all items with a unit
acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as *“a group of interacting items functioning as a complex
whole,” the confractor may maintain the record as a system noting afl components of the system under the main
component or maintain individual records for each item. However, for the annual report of Government property the
components must be reported as a system with one total dollar amount for the system, if that system total is $25,000
or more.

e. The reports are to be received at EPA by the CPC by October 5th of each year.
f, Distribution shall be as follows:
QOriginal to: EPA CPC

One copy: CC

g. Contractors are required to comply with GSA and DOE special reporting requiremenis for motor vehicles. A
statement of these requirements will be provided by the EPA Facility Management and Services Division {FMSD)
concwrrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis, as may be requested by the CO or the CPC.

8. Disposition of Government Property. The disposition process is composed of three distinct phases:
identification, reporting, and final disposition.

a. Identification

The disposition process begins with the confractor identifying Government property that is no fonger required for
contract performance. Effective contract property management systems provide for identification of excess as it
occurs. Once Govermment property has been determined to be excess to the accountable contract, it must be
screened against the contractor's other EPA contracts for further use. If the property may be reutilized, the confractor
shall notify the CO in writing. Government property will be transferred via contract modifications to other contracts
only when the COs on both the current contract and the receiying contract authorize the transfer.

b. Reporting

(i) EPA. Government property shall be reported in accordance with FAR 52.245—1. The Standard Form, SF
1428, Inventory Disposal Schedule, provides the format for reporting excess Government property. Instruciions
for completing and when to use the form may be found at FAR 52.245-1(j). Forward the completed SF 1428 to
the CPC. The SF 1428 is available at http://www arnet.gov/far/current/html/FormsStandard54.html. Superfund
property must contain a Superfund notification and the following language must be displayed on the form:
“Note to CO: Reimbursement to the EPA Superfund is required.”

(ii) DCMA. If the EPA contract has been re-delegated to DCMA, the excess items will be entered into the Plant
Clearance Automated Reutilization Screening System (PCARSS). Access and information pertaining to this
system may be addressed to the DCMA Plant Clearance Officer (PLCO).

¢. Disposition Instructions

(i) Retention. When Government property is identified as excess, the CO may direct the contractor in writing to
retain all or part of the excess Government Property under the current contract for possible future requirements.

(ii) Return to EPA. When Goverument property is identified as excess, the CO may direct the contractor in

writing to return those items to EPA inventory. The contractor shall ship/deliver the property in accordance with
the instractions provided by the CO.
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(iii) Transfer. When Government property is identified as excess, the CO may direct the contractor in writing to
transfer the property to another EPA contractor. The contractor shall transfer the property by shipping it in
accordance with the instructions provided by the CO. To effect transfer of accountability, the contractor shall
provide the recipient of the property with the applicable data elements set forth in Attachment 1 of this clause.

(iv) Sale. If GSA or the DCMA PLCO conducts a sale of the excess Government property, the contractor shall
allow prospective bidders access to property offered for sale.

(v) Abandonment. Abandoned property must be disposed of in a manner that does not endanger the health and
safety of the public. 1f the contract is delegated to DCMA and the contractor has input EPA property into the
PCARSS system, the EPA Property Utilization Officer (PUO) shall notify the CO. The CO shall notify the
contractor in writing of those items EPA would like to retain, have returned or transferred to another EPA
contractor. The contractor shall notify the DCMA PLCO and request withdrawal of those items from the
inventory schedule. The contractor shall update the Government property record to indicate the disposition of
the item and to close the record. The contractor shall also obtain either a signed receipt or proof of shipment
from the recipient. The contractor shall notify the CO when all actions pertaining to disposition have been
completed. The contractor shall complete an EPA Property report with changes, to include supporting
documentation of completed disposition actions and submit it to the CPC.

9. Decontamination. In addition to the requirements of the “Government Property” clause and prior to performing
disposition of any EPA Government Property, the contractor shall certify in writing that the property is free from
contamination by any hazardous or toxic substances.

10. Contract Closeout. The contractor shall complete a physical inventory of all Government property at contract
completion and the results, including any discrepancies, shall be reported to the CO. If the contract is delegated to
DCMA, the physical inventory report will be submitted to the EPA CO and a copy submitted to the DCMA PA. In
the case of a terminated coniract, the contractor shall comply with the inventory requirements set forth in the
applicable termination clause. The results of the inventory, as well as a detailed inventory listing, must be forwarded
to the CO and if delegated, a copy to the DCMA PA. In order to expedite the disposal process, contractors may be
reguired to, or may elect to submit to the CPC, an inventory schedule for disposal purposes up to six (6) months
prior to contract completion. If such an inventory schedule is prepared, the contractor must indicate the earliest date
that each item may be disposed. The contractor shall update all property records to show disposal action. The
contractor shall notify the CO, and, if delegated, the DCMA PA, in writing, when all work has been completed
under the contract and all Government property accountable to the contract has been disposed. The contractor shall
complete a FINAL EPA Property report with all supporting documentation to the CPC.

Attachment 1

Required Data Element —In addition to the requirements of FAR 52.245—1(f}(v1), Reports of Government Property,
the contractor is required to maintain, and report the following data elements for EPA Government property (all
elements are not applicable to material): Name and address of the administrative Contracting Officer; Name of the
coniractor representative; Business type; Name and address of the contract property coordinator; Superfund
(Yes/No); No. of Subcontractor/Alternate Locations.

Note: For items comprising a system which is defined as, “a group of interacting items functioning as a complex
whole,” the contractor may maintain the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the Annual Report of Government Property,

the components must be reported as a system with one total dollar amount for the system, if that system total is
$25,000 or more.

(.16 DESIGNATION OF PROPERTY ADMINISTRATOR (EP 52.245-140) (SEP 1994)

The contract property administrator
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U.S. EPA

Mail Code 3802R

EPA Property Administrator

1300 Pernsylvania Ave. N.W. Rm# 61289
Washington, D.C. 20004

is the Contracting Officer's designated representative on property matters. The Contractor shall furnish all required
information on property to the property administrator.

G.17 TFISCAL YEAR 2013-2014 AGENCY SMALIL BUSINESS SUBCONTRACTING GOALS

Subcontracts Goal
Small Business 55%
Smali Disadvantaged Business 5%

(8(a) and SDB)
Woman-Owned Small Business 5%
HubZone Small Business 3%
Service Disabled Veteran 3%
Small Business Goals

G.18 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT

With regard to equipment provided by the Contractor, the On-Scene Coordinater (OSC) may direct that such
equipment be decontaminated at the site of the removal. Labor charges and charges for decontamination equipment
(equipment used to deconiaminate other equipment) for decontamination efforts directed by the Government will be
considered allowable charges under this contract and will be paid in accordance with the applicable rate(s) specified
in the section B clause titled “Fixed Rates For Services—Indefinite Delivery/Indefinite Quantity Contract™. Charges
for the equipment while it is being decontaminated will not be allowable charges under this contract.

G.19 INCREMENTAL SETTLEMENT OF ALLOWABLE COSTS
INCREMENTAL SETTLEMENT OF ALLOWABLE COSTS

INSTRUCTIONS AND PROCEDURES FOR IMPLEMENTING THE ANNUAL SETTLEMENT OF
ALLOWABLE COSTS

Annual Settlement of Allowable Costs

{1} The Contractor shall, within 60 days after submission of their incurred cost proposal, submit to the Contracting
Officer a summary of the direct and indirect costs claimed, by cost element, for the subject contractor’s fiscal year.
The Contractor, in addition to providing claimed contract costs by cost element, must provide a supporting schedute
which details the claimed costs by cost element, Level A and Non-level A effort, and by Task Order. 1t is also
necessary for the Contractor to provide with the above schedules, a billing summary for the fiscal year which -
outlines the cost and fee billed by individual voucher. These schedules shall be prepared in accordance with the
START IV.

Instructions and Procedures for Implementing the Annual Settlement of Allowable Costs (See Attachment 6).

The START IV annual claim and supporting schedules shall set forth the unaudited actual allowable costs incurred
during the fiscal year for which reimbursement is claimed under the contract. Following receipt of the fiscal request
and provide the contractor’s Annual Claim submission, to EPA’s Financial Analysis and Rate Negotiation Service
Center {FARNSC) for